Bid Tabulation for Inquiry FY09-127, Project: 1020-07-482, Due: 7/1/09 @ 3:00 p.m.
Academic Renovation - Phase 2 Generator Maintenance & Emergency System Modifications
PO 1000

Bids Opened and Read by: Howard Hillard
Bids Tabulated By: Lorie Barnes

			1	2	3	4	5	6	7	8	9
	Estimate: $194,000.00	Section	Colgan-Davis	Lake Erie Electric	Regent	Retzkel/Snyder	Romanoff	Westfield			
	Bid & Contract Bond & Surety:	2.7.1.1									
	Power of Attorney:	2.7.1.2									
	Certificate of Compliance by the Ohio Dept. of Ins. For Surety Licensure:	2.7.2.8									
	Certificate of Compliance w/ Affirmative Action Programs:	2.7.2.3									
	Ohio Workers' Compensation Certificate:	2.7.2.9									
	Certificate of Insurance (Accord form is acceptable): Limits Below:	7.3.4									
	$100,000.00 (no less than 1 million) +$100,000.00 (no less than 3 million)										
	Addendum # 1 and # 2		✓	✓	✓	✓	✓	✓			
Item # 1	Electrical: (Est. $194,000.00)	$	141,000.	175,464.[illegible]	149,933.	192,970.	157,689.	167,667.			
Alt 1:	Driscoll Alumni Ctr - New Generator	+/-	+ 95,180.	+124,150.99	+107,363.	+133,000.	+109,480.	+116,762.			
Alt 2:	Ritter Planitarium - Emergency Feeder & Lighting	+/-	+25,965.	+34,000.99	+27,433.	+39,653.	+27,035.	+39,191.			
Alt 3:	Driscoll Alumni Ctr - Replace Corridor Lights	+/-	+ 19,840.	+48,100.99	+20,493.	+20,749.	+22,079.	+27,328.			
Alt 4:	Driscoll Alumni Center - Replace Lecture Hall Lights	+/-	+ 11,196.	+31,700.99	+12,253.	+16,900.	+18,490.	+13,556.			