Bid Tabulation for Inquiry FY10-037, Project: 0108-09-596, Due: 10/21/09 @ 3:00 p.m.
Project: Savage Hall, Phase 2 - Indoor Practice Facility - Bid Package 3
PO 1000

Bids Opened and Read by: [signature]
Bids Tabulated By: Debbie Allgire

			1	2	3	4	5	6	7	8	9
	Estimate: $633,000.00	Section	Dimech	Dunbar	John E. Green Co.	Hanks	IPS	Marine Building	BIG Trees	Stone Creek	
	Bid & Contract Bond & Surety:	2.7.1.1									
	Power of Attorney:	2.7.1.2									
	Certificate of Compliance by the Ohio Dept. of Ins. For Surety Licensure:	2.7.2.8									
	Certificate of Compliance w/ Affirmative Action Programs:	2.7.2.3									
	Ohio Workers' Compensation Certificate:	2.7.2.9									
	Certificate of Insurance (Accord form is acceptable): Limits Below:	7.3.4									
	$100,000.00 (no less than 1 million) +$100,000.00 (no less than 3 million)		✓	✓	✓	✓	✓	✓	✓	✓	
	Addendums: A & B		✓	✓	✓	✓	✓	✓	✓	✓	
Item 1	Mechanical - Chilled Water OUTDOOR Loop (Civil & Lead) Contract: (Est: $585,000.00)	$		654,900	547,000	455,333	396,600	502,000			
Item 2	Mechanical - Chilled Water Modifications WITHIN Savagee Arena (Mechanical): (Est.$ 19,000.00)	$		188,400	259,000	156,667					
Item 3	Savage Arena INDOOR Practice Facility Landscape Contract: (Est.$29,000.00)	$							49,800	49,998.88	
Item 4	Combined Bid: 1+2	$	559,000	831,400	789,800	593,697	567,700				